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1 | fafa: R053/04/99 | CNRM/GOODS/ | Supply and Delivery of Disaster | K.S.R Construction Chumnubri-3, 866150.00
BIRRCEES NCB/01/2082/83 | Relief Material Gorkha
2 | i R053/04 /9% | CNRM/WORKS/ | Sirdibas swasthya chauki birthing | K.S.R Construction Chumnubri-3, 1582652.48
RIEERE NCB/02/2082/83 | center bhawan nirman yojna Gorkha
3 | ffT R05R/04/39 | CNRM/WORKS/ | Construction of P.C.C Trail in J.M Construction pvt.Itd 3680135.01
qYT FHTERAT NCB/03/2082/83 | Ripchet, Taaju, Chumling Village | Chumnubri-03
Of Ward no.6
4 | fafa: R052/04/39 | CNRM/WORKS/ | Construction of P.C.C Trail in Dudhpokhari Nirman Sewa & 1391370.00
AT FHERIT NCB/04/2082/83 | Lama village, Chhule & Nile Suppliers Pvt, Ltd
village of ward no.7 Chumnubri-03
5 | fafa: R053/04/31 | CNRM/WORKS/ | Construction of Siddha Ganesh Advance Gorkha Construction 8419192.50
YT FHTEHRAT NCB/05/2082/83 | Aabi Chhatrabas Nirman Yojana [ Pvt. Ltd Gorkha Municipality-6,
Gorkha
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